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ATTENTION: OREGON LAW REQUIRES THE CONTRACTOR TO FOLLOW THE RULES
ADOPTED BY THE OREGON UTILITY NOTIFICATION CENTER. THOSE RULES
ARE SET FORTH IN OAR 952-001-0010 THROUGH OAR 952-001-0090. THE
CONTRACTOR MAY OBTAIN COPIES OF THE RULES BY CALLING THE UTILITY
NOTIFICATION CENTER. (NOTE: THE TELEPHONE NUMBER FOR THE OREGON
UTILITY NOTIFICATION CENTER IS 503—232—1987.)

THE ONE—CALL NUMBER IS [-800—-332—-2344.

— Murray Smith&Associates, Inc.
— Engineers/Planners

| 666 S.W. 5th Ave, Suite 1170 PHONE 503-225-9010
e Portland, Oregon 97204 FAX 866-274-9807
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WATER FILTRATION PLANT
SITE ADDRESS:

821 SE 'M' STREET
GRANTS PASS, OR 97526
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GENERAL NOTES

TURBIDITY MITIGATION

ABBREV IATIONS

oc ON CENTER
AT EQL EDGE OF PAVEMENT
|. THE LOCATIONS OF ALL EXISTING UNDERGROUND FACILITIES SHOWN ON THE MONITORING NOTES AASHTO  AMERICAN ASSOCIATION OF EQUIP EQUAL e DR ATE DIAMETER
PLANS ARE BASED ON A FIELD SURVEY AND INFORMATION SUPPLIED BY UTILITY STATE HIGHWAY & ESMT EQUIPMENT ORIG ORIG INAL
COMPAN IES. LOCATIONS ARE NOT GUARANTEED TO BE COMPLETE OR ACCURATE. I. TURBIDITY: THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES (BMPS) TO TRANSPORTATION OFF ICIALS EXIST EASEMENT OVHD OVERHEAD
THE CONTRACTOR SHALL VERIFY LOCATIONS, ELEVATIONS, TYPE AND SIZES OF ALL MINIMIZE TURBIDITY DURING IN—WATER WORK. ANY ACTIVITY THAT CAUSES TURBIDITY TO AB ANCHOR BOLT EXIST GR EXISTING
EXISTING UTILITIES PRIOR TO CONSTRUCTING NEW PIPING/CONDUITS AND SHALL EXCEED 10% ABOVE NATURAL STREAM TURBIDITIES IS PROHIBITED EXCEPT AS SPECIFICALLY ABAN(D)  ABANDON (ED) EXP EXISTING GRADE PE PLAIN END
ADJUST NEW PIPING/CONDUITS AS REQUIRED. CONTRACTOR SHALL NOTIFY PROVIDED BELOW. THE CONTRACTOR SHALL PROCURE AN APPROVED THIRD PARTY FIRM TO CONDUCT ARy ABOVE EXP BT EXPANS | ON
ENGINEER IMMEDIATELY OF ANY CONFLICTS NOT SHOWN ON THE PLANS AND SHALL TURBIDITY MONITORING. AC ASPHALTIC CONCRETE EXT EXPANS [ON BOLT PERM PERMANENT
KEEP EXISTING UTILITIES IN SERVICE AND PROTECT THEM DURING ADJ ADJUSTABLE EXTERIOR or EXTENSION PERP PERPEND | CULAR
CONSTRUCT ION. WHERE INTERRUPTION OF EXISTING FACILITIES IS REQUIRED, A. MONITORING: TURBIDITY MONITORING MUST BE CONDUCTED AND RECORDED AS DESCRIBED BELOW. AFF ABOVE FINISHED FLOOR PG PRESSURE GAUGE
CONTRACTOR SHALL PROVIDE 72 HOUR NOTICE TO ENGINEER AND THE AFFECTED MONITORING MUST OCCUR AT TWO HOUR INTERVALS EACH DAY DURING DAYLIGHT HOURS WHEN G FAB FABR I CATE PL or B PROPERTY LINE or PLATE
UTILITY. CONTRACTOR SHALL ARRANGE FOR THE RELOCATION OF ANY IN CONFLICT IN-WATER WORK IS BEING CONDUCTED. A PROPERLY CALIBRATED TURBIDIMETER IS REQUIRED. AF ABOVE FINISHED GRADE PP&L PACIFIC POWER & LIGHT
WITH THE PROPOSED CONSTRUCT |ON. ALT ALTERNAT I VE FCA FLANGED COUPLING PRESS PRESSURE
I. REPRESENTATIVE BACKGROUND POINT: TAKE AND RECORD A TURBIDITY MEASUREMENT ANSI AMER ICAN NAT | ONAL ADAPTER PROP PROPERTY
2. THE CONTRACTOR SHALL COMPLY WITH ALL REQUIREMENTS OF ORS 757.541 TO EVERY TWO HOURS DURING IN—WATER WORK AT AN UNDISTURBED AREA 300 FEET STANDARDS INSTITUTE FD FLOOR DRAIN PRV PRESSURE REDUCING VALVE
757.571. THE CONTRACTOR SHALL NOTIFY EACH UNDERGROUND UTILITY AT LEAST UPCURRENT FROM THE IN—WATER DISTURBANCE, IN ORDER TO ESTABLISH BACKGROUND APPROX APPROX IMATE FG FINISHED GRADE PSIG POUNDS PER SQUARE INCH
48 BUSINESS—DAY HOURS, BUT NOT MORE THAN 10 BUSINESS DAYS, PRIOR TO TURBIDITY LEVELS. THE BACKGROUND TURBIDITY, LOCATION, DATE, TIDAL STAGE, AND APPVD APPROVED FH FIRE HYDRANT GAGE
EXCAVATING, BORING, OR POTHOL ING. TIME MUST BE RECORDED IMMEDIATELY PRIOR TO MONITORING DOWNCURRENT AT THE APWA AMER I|CAN PUBLIC WORKS FIN FL FINISH FLOOR p<PT P1PE SUPPORT
COMPLIANCE POINT DESCRIBED BELOW. ASSOC I AT ION FL FLOOR L INE ity POLYVINYL  CHLOR IDE
3. CONTRACTOR SHALL INSTALL AND MAINTAIN EROSION AND SEDIMENTATION ARV AIR RELEASE VALVE FLEX FLEX IBLE
CONTROL DURING CONSTRUCTION (ANY TIME OF YEAR) PER THE REQUIREMENTS OF 2. COMPLIANCE POINT: TAKE AND RECORD A TURBIDITY MEASUREMENT EVERY TWO HOURS, ASSY ASSEMBLY FLG FLANGE PVMT PAVEMENT
THE CITY OF GRANTS PASS, JOSEPHINE COUNTY AND THE OREGON DEPARTMENT OF 100 FEET DOWNCURRENT FROM THE DISTURBANCE, AT APPROXIMATELY MID—DEPTH OF THE AVE AVENUE FLR FLOOR PWR POWER
ENV IRONMENTAL QUALITY. WATERBODY AND WITHIN ANY VISIBLE PLUME. THE TURBIDITY, LOCATION, DATE, TIDAL AVG AVERAGE FT FEET or FOOT
STAGE, AND TIME MUST BE RECORDED FOR EACH MEASUREMENT. AWWA RKS FTG FOOT ING QTY QUANTITY
4. CONTRACTOR SHALL MAINTAIN ACCESS TO ALL HOMES AND BUSINESSES AT ALL AMERICAN WATER WORK
TIMES. PROVIDE WRITTEN NOTICE TO ALL PROPERTY OWNERS AT LEAST TWO B. COMPLIANCE: THE CONTRACTOR SHALL COMPARE TURBIDITY MONITORING RESULTS FROM THE ASSOCIATION FUT FUTURE RDCR REDUCER
BUSINESS DAYS IN ADVANCE OF WORK IN AND/OR CROSSING OF DRIVEWAYS. COMPLIANCE POINTS TO THE REPRESENTATIVE BACKGROUND LEVELS TAKEN DURING EACH TWO HOUR REQ'D REQU IRED
MONITORING INTERVAL. PURSUANT TO OAR 340—041-0036, SHORT TERM EXCEEDANCES ARE ALLOWED BFD BACKFLOW PREVENTION DEVICE G GAS REQS REQU | REMENTS
5. CONTRACTOR SHALL NOTIFY THE ENGINEER AND OWNER 48 HOURS BEFORE AS FOLLOWS: BFILL BACKF ILL GA GAUGE RESTR RESTRA INED
STARTING CONSTRUCTION, AND 24 HOURS BEFORE RESUMING WORK AFTER BFV BUTTERFLY VALVE GAL GALLON RFOA RESTRA INED FLANGE
SHUTDOWNS EXCEPT FOR NORMAL RESUMPTION OF WORK FOLLOWING SATURDAYS, MONITORING WITH A TURBIDIMETER EVERY 2 HOURS: BKGD BACKGROUND GALV GALVAN | ZED COUPL ING ADAPTER
SUNDAYS, OR HOLIDAYS. CONTRACTOR SHALL NOTIFY THE OWNER'S BLDG BUILDING GND GROUND
REPRESENTATIVE A MINIMUM OF 48 HOURS PRIOR TO ANY TESTING OR REQUIRED TURBIDITY LEVEL RESTRICTIONS TO DURATION OF ACTIVITY. BO BLOWOFF GPD GALLONS PER DAY R/W RIGHT OF WAY
INSPECTION. 0 TO 5 NTU ABOVE BACKGROUND: NO RESTRICTIONS. BOT BOTTOM GPH GALLONS PER HOUR HED SCHEDULE
GPID GRANTS PASS IRRIGATION  og AN
6. ANY ALTERATION OR VARIANCE FROM THESE PLANS, EXCEPT MINOR FIELD 5 TO 29 NTU ABOVE BACKGROUND: WORK MAY CONTINUE FOR A MAXIMUM OF 4 HOURS. CB CATCH BASIN DISTRICT SECT SECTION
ADJUSTMENT NEEDED TO MEET EXISTING FIELD CONDITIONS, SHALL FIRST BE IF TURBIDITY REMAINS 5-29 NTU ABOVE CFS CUBIC FEET PER SECOND GPM GALLONS PER MINUTE
APPROVED BY THE ENGINEER. ANY ALTERATIONS OR VARIANCE FROM THESE PLANS BACKGROUND, STOP WORK AND MODIFY BMPS. WORK CHKY CHECK VALVE GPS GALLONS PER SECOND SHLDR SHOULDER
SHALL BE DOCUMENTED ON CONSTRUCTION FIELD PRINTS AND TRANSMITTED TO MAY RESUME WHEN NTU IS 0-5 ABOVE BACKGROUND. (| Yy R GRADE SHT SHEET
THE ENGINEER. ANY PROPOSED CHANGES IN CONSTRUCTION PLANS MUST BE CLor @ GENTER LINE Qv CATE VALVE SIM SIMILAR
SUBMITTED IN WRITING AND APPROVED BY ENGINEER PRIOR TO COMMENCING 30 TO 49 NTU ABOVE BACKGROUND: WORK MAY CONTINUE FOR A MAXIMUM OF 2 HOURS. SLP SLOPE
WORK. IF TURBIDITY REMAINS 30—49 NTU ABOVE CLR CLEAR GRVL GRAVEL SLV SLEEVE
CLSM CONTROLLED LOW STRENGTH
BACKGROUND, STOP WORK AND MODIFY BMPS. WORK SPEC (S) SPECIFICATION (S)
7. CONTRACTOR SHALL PROTECT ALL PROPERTY CORNERS, SURVEY MONUMENTS AND MAY RESUME WHEN NTU IS 0—5 ABOVE BACKGROUND. MATER | AL HOR1Z HORIZONTAL SPL SPOOL
CONTROL POINTS. SURVEY MONUMENTS OF THIS TYPE DISTURBED DURING CND CONDUI T SPRT SUPPORT
CONSTRUCTION SHALL BE REPLACED AT CONTRACTOR'S EXPENSE, WITH 50 NTU OR MORE ABOVE BACKGROUND: STOP WORK |IMMEDIATELY AND INFORM DEQ. CO CLEANOUT ID INSIDE DIAMETER 3Q SQUARE
APPROPRIATE SURVEYS FILED WITH THE COUNTY SURVEYOR. CONC CONCRETE IE INVERT ELEVATION 2 FT SQUARE FOOT
8. THE CONTRACTOR SHALL DISPOSE OF ALL REMOVED OR REPLACED MATERIAL AND C. REPORTING: RECORD ALL TURBIDITY MONITORING REQUIRED BY SUBSECTIONS (A) AND (B) ABOVE gg“gT gg“g%ggé?'ﬂo,\j H:,‘V :HSERT SQ IN SQUARE  INCH
EQUIPMENT IN ACCORDANCE WITH ALL APPLICABLE REGULATIONS, EXCEPT THOSE IN DAILY LOGS. THE DAILY LOGS MUST INCLUDE CALIBRATION DOCUMENTATION; BACKGROUND NTUS; CONT CONTINUOUS or CONTINUATION  IPS IRON PIPE SIZE SQ YD SQUARE YARD
| TEMS DESIGNATED BY THE OWNER FOR SALVAGING. SALVAGED |TEMS SHALL COMPLIANCE POINT NTUS; COMPARISON OF THE POINTS IN NTUS; LOCATION; DATE; TIME; AND COORD COORD INATE SS SANITARY SEWER
REMAIN THE PROPERTY OF THE OWNER, AND SHALL BE CAREFULLY REMOVED AND TIDAL STAGE FOR EACH READING. ADDITIONALLY, A NARRATIVE MUST BE PREPARED DISCUSSING SST STAINLESS STEEL
STORED AS D I|RECTED. ALL EXCEEDANCES WITH SUBSEQUENT MONITORING, ACTIONS TAKEN, AND THE EFFECTIVENESS OF THE  COP COPPER LB POUND ST STREET
ACTIONS. THE APPLICANT MUST MAKE AVAILABLE COPIES OF DAILY LOGS FOR TURBIDITY CORP CORPORAT ION LF LINEAL FOOT STA STATION
9. ALL STRUCTURES, LOTS, SWALES, DITCHES, CURBS, SPEED BUMPS, FENCES, WALLS, MONITORING TO DEQ, USACE, NMFS, USFWS, AND ODFW UPON REQUEST. cP CONTROL POINT LIN LINEAL or LINEAR STD STL STANDARD STEEL
MAILBOXES, SIGNS, POLES, GUY WIRES, PIPING, AND UTILITIES DISTURBED CPLG COUPL ING LS LONG SLEEVE or LUMP SUM  2{RUGT  STRUCTURE or
DURING CONSTRUCTION TO BE RESTORED TO EXISTING CONDITION UNLESS 2. A STREAM ENTERS THE ROGUE RIVER APPROXIMATELY 350 FEET DOWNSTREAM OF THE CONCRETE CR CRUSHED ROCK LT LEFT STRUCTURAL
OTHERW ISE SPECIFIED. SUCH REPAIR SHALL BE CONSIDERED INCIDENTAL. FOOTING. TURBIDITY MONITORING SHALL CONSIDER POTENTIAL TURBIDITY EVENTS IN THE STREAM CcV CONTROL VALVE S/W SIDEWALK
WHEN SELECTING MONITORING LOCATIONS AND TIMES. cy CUBIC YARDS MATL MATER | AL s SYSTEM
10. CONTRACTOR SHALL PROTECT TRAFFIC AT ALL TIMES DURING CONSTRUCTION. MAX MAX | MUM
ALL TRAFFIC CONTROL MEASURES SHALL BE APPROVED BY CITY, COUNTY AND 3. CONTRACTOR SHALL USE BEST PRACTICES FOR IN—WATER WORK. ALL EXCAVATORS AND EQUIPMENT D DRAIN MET METAL
STATE AS REQUIRED AND [N PLACE PRIOR TO ANY CONSTRUCTION ACTIVITIES. WILL BE CLEANED WITH PRESSURE WASHERS AND OTHER METHODS. HYDRAULIC FLUID WILL BE DEFL DEFLECT | ON MFR MANUFACTURER T or TEL TELEPHONE
REPLACED WITH FOOD GRADE OILS. TIMBER MATTING TO BE USED TO KEEP EQUIPMENT | FOOT DET DETAIL MH MANHOLE B THRUST BLOCK
I1. CONSTRUCTION SHALL BE CONFINED TO THE CITY—OWNED PROPERTIES, ABOVE THE WATER LEVEL. D] DUCTILE IRON MHMAC MINOR HOT MIX TC TOP OF CONCRETE or
RIGHT—OF—WAY AND EASEMENTS AS SHOWN ON THE PLANS. WORK SHALL NOT DIA D1 AMETER ASPHALT CONCRETE TOP OF CURB
ENCROACH BEYOND THE EASEMENTS WITHOUT APPROVAL. DIM D IMENS TON MIN MIN TMOM P—'ED THégﬁg(EESDS)
H TH
12. THE CONTRACTOR SHALL COMPLY WITH ALL CITY OF GRANTS PASS, AND CHANNEL NAVIGATION CONTROL DIR DIRECTION M1SC M | SCELLANEOUS THRU THROUGH
JOSEPH INE COUNTY PERMIT REQUIREMENTS FOR WORK IN AND RESTORATION OF DIST D ISTANCE MJ MECHAN [CAL JOINT TRANS TRANS T 10N
CITY AND COUNTY STREETS AND RIGHT—OF—WAYS. SEE SPECIAL PROVISIONS I. CONTRACTOR SHALL COORDINATE WITH LAW ENFORCEMENT TO CREATE ENFORCEABLE NO DN DOWN TYP TYP ICAL
SECTION IN THE TECHNICAL SPECIFICATIONS FOR DETAILS. WAKE ZONE SIGNAGE. DR DRIVE NA NOT APPLICABLE
DWG DRAW ING NC NORMALLY CLOSED VERT VERT I CAL
I3. FIRE PREVENTION PRACTICES APPLY TO THIS PROJECT, REFER TO TECHNICAL 2. CONTRACTOR SHALL POST SIGNAGE INDICATING THAT NAVIGATION IS IMPAIRED AT TOM DWY DR IVEWAY NO / NO. NORMALLY OPEN or
SPECIFICATIONS SECTION 01100, SPECIAL PROVISIONS. PEARCE PARK AND CHINOOK COUNTY PARK. NUMBER W WATER
EA EACH NOM NOM INAL
3. CONTRACTOR SHALL MAINTAIN PUBLIC ACCESS TO BAKER PARK BOAT RAMP. EL ELEVAT | ON NRS NON—RISING STEM WO w:mom
4. CONTRACTOR SHALL COORDINATE CONSTRUCTION ACCESS WITH OWNER. ELB ELBOW NTS NOT TO SCALE
TURBIDITY BARRIER NOTES e ECTRion
I. TURBIDITY CURTAIN SHALL BE TYPE || DOT PERMEABLE STYLE BARRIER.
2. CURTAINS SHALL BE PLACED ACCORDING TO MANUFACTURER SPECIFICATIONS,
ENSURING THAT PROPER ANCHORING TECHNIQUES ARE USED TO ENSURE CURTAIN
REMAINS VERTICAL IN WATER COLUMN.
3. TURBIDITY CURTAIN SHALL BE INSPECTED BY CONTRACTOR IMMEDIATELY AFTER
EACH RAINFALL AND AT LEAST DAILY DURING ANY PROLONGED RAINFALL. ANY
REQUIRED REPAIRS SHALL BE MADE IMMEDIATELY.
4. TURBIDITY CURTAINS SHALL BE REMOVED AS DIRECTED WHEN THEY HAVE SERVED
THEIR USEFUL PURPOSE, BUT NOT BEFORE PERMANENT EROSION CONTROL MATTING
HAS BEEN INSTALLED ON THE UPSLOPE AREA.
NOTICE VLM . . . SHEET
oy o | e Murray Smith&Associates, Inc. CITY OF GRANTS PASS GENERAL NOTES
= = Engineers/ Planners CON e, 2
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SURVEY NOTES:

DATE:
06,/19/2015

PURPOSE:

TO MAP THE OLD CONCRETE BRIDGE ABUTMENTS ALONG THE RIVER
FRONTAGE OF THE WATER TREATMENT FACILITY. THE RETAINING WALL
WAS ALSO MAPPED IN ORDER TO PROVIDE A POINT OF REFERENCE FOR
ORIENTING THIS SURVEY WITH THE RIVER MAPPING SURVEY PROJECT.

PROCEDURE:
RTK GPS USING A TRIMBLE R8 RECEIVER CONNECTED TO THE ORGN
(OREGON REAL—TIME GPS NETWORK) WAS UTILIZED TO ESTABLISH
CONTROL POINTS IN THE BAKER PARK AREA. A TRIMBLE S6 ROBOTIC
A TOTAL STATION WITH A TSC3 DATA COLLECTOR WAS THEN USED TO
NOTES: 3 0 J COLLECT THE GROUND DATA NEEDED TO PRODUCE THIS SURVEY.

I. STAGING AT BAKER PARK LIMITED. § : e : E HORIZONTAL DATUM:

= A N : 5 g OREGON STATE PLANE SOUTH ZONE 3602
2. MAINTAIN PUBLIC USE OF BOAT LAUNCH AND 'O PUBLIC BOAT . « LEn o ; - NAD 83 (2011) (EPOCH: 2010)
BAKER PARK. g A AMP — — - , s bt gt » - L UNITS = INTERNATIONAL FEET

3. REPAIR DAMAGE DUE TO CONSTRUCTION : ; ¥ -7 . s — i Fr ) o VERTICAL DATUM:
ACTIVITIES TO BAKER PARK FACILITIES. ~ o oy : : . S " :
CONDUCT PRE—CONSTRUCTION SURVEY WITH 9 ' s = . — 89 Ca 1§ S'NT}SOE ?ﬁ?gRTSA;’SﬁiLVEEE?AL DATUM (NGVD29)
OWNER. » s : : < . -GN ¢ T ’ i =
: R <8 ' o e ' y BASIS OF BEARINGS:

4. MAINTAIN RIVER NAVIGABILITY DURING _ SN 3 AT L/ <8 4
CONSTRUCT | ON. Ryl o VAR (e 3§ 1 4 ‘ E B GRID NORTH (OREGON SP SOUTH ZONE)

: = — TR ’ — 3 - s . 7 SURVEY FOR:
5. CONTRACTOR SHALL COORD INATE . g X ] T TR 2URVET FOR:
CONSTRUCT ION ACCESS WITH CITY. ‘ y A oLk e ey CITY OF GRANTS PASS

6. ACCESS TO TOP OF BANK ABOVE CONCRETE i k BAKER PARK W, 2 ' SIG o} SURVEY BY:
FOOTING IS ACCEPTABLE. COORDINATE W/ CITY o : < - e, . i CITY OF GRANTS PASS SURVEY DEPARTMENT
STATF. HEAVY EQUI PVENT ACCESS Wi LL REQUIRE \ 4/ T 0 . L aa 8 FROM_INTAKE IMPROVEMENTS DESIGN RECORD DRAWINGS (2007):
' ; , . e e BOTTOM OF SCREENS EL = 881.0
I

7. PROVIDE LIGHTS OR OTHER NIGHT TIME TOP OF SCREENS EL = 885.5

MARKERS FOR ANY EQUIPMENT REMAINING IN ; . 2 ! e B 1 ] -
THE RIVER CHANNEL OVERNIGHT. ! b e e . ) s ngh}lYéI;é_OFWLOV(\;STEE EL9-1-08085.5

# I | ; ;
8. PROVIDE BUOYS UPSTREAM AND DOWNSTREAM TY—OWNED PARK , % o S L A R N RIVER BOTTOM (APPROX, 2007) AT INTAKE SCREENS EL = 879.5

OF THE PROJECT SITE ADVISING OF WORK AND
RIVER NAVIGATION CONCERN.

e i A A Murray Smith& Associates Inc. CITY OF GRANTS PASS
| . - ngineers/ Planners . CONCRETE FOOTING PROJECT SITE 3

OREGON
NOT MEASURE 1" JLH 5> 888 S.N. 5th Ave, Suite 1170 PHONE 503-225-9010
o 70 ste | oHECKeD w — Portland, Oregon 97204 PAY  866-274-9807 PROJECT NO. WA 5096

REVISION RENEWS 12-31-18 PROJECT NO..  16~1860 DATE: APRIL 2017 3 of 5

—
i<
O
[0}
=
(%2}
=
|
=
%)
.
o
o~
T
X
o
=
=
o~
M
>
~
o
N
>~
o
™~
NS
<
M
o
=
©
(&}
|
o
o
|
o
©
00
|
(e}
—
()
5
[
(5
<
%)
s
()
<C
(@)
=
o
c
£
had
S
=
O
o
.
@
=
o
=
|
<
0
o
o
Q.
%)
]
c
o
g
O
|
o
e}
00
-
[(e}
-
(2]
2
O
L
[e]
g
G_|
=<
o
a
—
e




G: \PDX_Projects\ 16\ 1860 — Grants Pass In—water Permitting\CAD\Sheets\ |6—1860—0R—C.dwg 4 4/20/2017 9:32 AM DKH 20.0s (LMS Tech)

NO.

DATE

BY

REVISION

960 960
WATER
940 TREATMENT 940
PLANT
——————— N
920 S 920
\T_._._;_.Oo_‘TEA_R.FL_OQD_EL?V_’”.'O_N@'_O'?_ e —
APPROX LOCATION & —{ CONC FTG
900 A - 900
S NG,
REMAIN AJ L= y TYPICAL LOW WATER ELEVATION (885.5") | | __ I
o] T EAsem e o L T T T T T
880 S 880
PROPOSED EXGAVATION|— |
GRADE
860
890 0+00  0+20  0+40  0+60  0+80 1+00 I+20 I+40 I+60 I+80 2+00 2420  2+40  2+60  2+80  3+00 °
ROGUE RIVER CROSS SECTION AT CONCRETE FOOTING /A
SCALE: 1"=20' \\:i//
NOTICE MLM = _ . . SHEET
oy .| e A= Murray Smith&Associates, nc CITY OF GRANTS PASS
[ = CAD — :
R I 5 = 008 S.. 5th Ave, Suite 1170 PHONE 503-225-9010 PROJECT NO. WA 5096
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NOTES:

|. CONCRETE FOOTING IS
APPROXIMATELY 10 FT HIGH AND 250
CUBIC YARDS IN VOLUME. IT IS
ANTICIPATED TO HAVE BEEN UNDERCUT
BY CHANNEL FLOWS AND THE NORTH
EDGE RESTS ON CHANNEL BED.

THE INTENT IS TO REMOVE THE
CONCRETE BLOCK TO THE ELEVATIONS
SHOWN, WHICH IS ANTICIPATED TO
REMOVE THE BLOCK IN ITS ENTIRETY.
REMOVAL BEYOND THE ELEVATIONS
SHOWN WILL BE ADDITIONAL WORK
UNDER BID ITEM 3 AND CONSIDERED
WITH THE OWNER'S AUTHORIZATION.

REVISION

2. RIVER SEDIMENTS IN THE WORK
AREA ARE ANTICIPATED TO HAVE
SPARSE AQUATIC VEGETATION.
CONTRACTOR SHALL TRANSPLANT ANY
POTENTIALLY EFFECTED PLANTS PRIOR
TO STARTING CONCRETE REMOVAL WORK.

3. RESTORE VEGETATION OF THE BANK
DAMAGED BY WORK ACTIVITIES.
REPLACE VEGETATION WITH LIKE
SPECIES.

4. WHERE THE CONCRETE FOOTING IS
REMOVED FROM THE RIVER BED, NO
IMPORTED MATERIAL SHALL BE USED TO
FILL ANY RESULTING VOID.

MLM

DESIGNED

DKH

DRAWN
NOT MEASURE 1” JLH

IF THIS BAR DOES

THEN DRAWING IS
NOT TO SCALE CHECKED

LAMPREY PROTECTION NOTES:

|. FOR ALL SEDIMENT THAT IS TO BE MOVED,
TRANSPORT SEDIMENT PER THE LAMPREY
PROTECTION DESCRIBED HEREIN.

2. |F THE CONCRETE FOOTING IS TO REMOVED
BELOW THE RIVER BOTTOM, TRANSPORT
SURROUND ING SEDIMENTS PRIOR TO CONCRETE
BREAKING AND REMOVAL.

3. JUVENILE LAMPREY MAY BE PRESENT IN THE
SED IMENTS AROUND THE CONCRETE FOOTING.
TRANSPORT ALL SEDIMENT USING AN EXCAVATOR
TO GENTLY SCOOP UP SEDIMENTS AND PLACE
THE SEDIMENTS ON THE RIVER BED A MINIMUM
OF 10 FEET DOWNSTREAM WITHOUT MOVING THE
EXCAVATOR.

Murray Smith&Associates, Inc.
ngineers/ Planners

888 S.W. 5th Ave, Suite 1170 PHONE 503-225-9010
T ————— Portland, 0reg0n 97204 FAX  866-274-9807

RENEWS 12-31-18

CITY OF GRANTS PASS

FOOTING DETAIL

CONCRETE FOOTING | DEMOLITION AND RESTORATION PLAN

REMOVAL
PROJECT NO. WA 5096

PROJECT NO.:

16—1860 J SCALE: AS SHOWN J DATE: APRIL 2017
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